

ADDENDUM NO. 01 Date: July 24, 2024 MADISON KITCHEN MODERNIZATION PROJECT RFP-Q NO. 25-004

To all bidders for furnishing all labor and materials necessary for the above referenced project. This Addendum has been prepared to clarify, modify, delete or add to the original or previously modified Contract Documents for the above referenced project. Revisions to items listed here shall supersede description thereof prior to above date. All conditions not specifically referenced here shall remain the same.

Acknowledge receipt of all Addenda by inserting the addendum number and date in the space provided on the Lease-Leaseback Proposal Form. Failure to do so may subject Bidder to disqualification.

PART 1 - MANDATORY BID WALK AGENDA & SIGN IN SHEET

1.1 Pre-bid meeting agenda and sign-in sheet are attached to this addendum.

END OF ADDENDUM NO.01



Lease/Leaseback Mandatory Pre-Proposal Conference Agenda

PROJECT: RFQ-P No. 25-004

Madison Kitchen Modernization Project

MEETING DATE: July 22, 2024
TIME: 10:30 AM

LOCATION: <u>5241 Harrison St, North Highlands, CA 95660</u>

1. Introductions

a. CM Firm: Kitchell, Kyle Morse, Ben Pilleb. Architect: Ruhnau Clarke Architects

c. Owner: Victoria Garcia

2. Review RFP Milestone Dates / Requirements (Sections I and III of RFP)

a. RFP SCHEDULE

7/26/24 at 2:00 p.m. Deadline for Submittal of Project Specific Prequalification Application

8/2/24 at 2:00 p.m. Deadline for Submittal of Questions

8/8/24 by 2:00 p.m. Final Addendum (if Applicable) posted to District Website

8/13/24 by 2:00 p.m. Sealed Proposals Due 8/16/24 Short List Interview Date

8/27/24 Recommendation of Best Value Contractor to Board of Trustees

9/3/24 Preconstruction Services Start 11/5/23 Board Approval of GMP

- **b.** Submission of Questions: Questions must be submitted via email addressed to the following people: victoria.garcia@trusd.net, kmorse@kitchell.com, cbohigian@ruhnaueclarke.com
- **c.** Pre-qualification Requirement The District's Prequalification Application is done online. The direct link to the online application is https://www.qualitybidders.com/users/sign up.

3. Scope of the Project – (A/E) (Section IV of the RFP)

The Scope of Work includes but is not limited to upgrades to the existing Building E Cafeteria, kitchen, and (2) staff restrooms and related site improvements.

4. Review Anticipated Project Timelines

- a. Ph 1 Preconstruction/ GMP Phase September 2024 November 2024
- b. Ph 2 Anticipated Construction Period November 2024 July 2025

5. Development of the GMP Phase may include:

- a. Design / Constructability / Coordination Review
- **b.** Value Engineering Analysis
- c. Detailed Cost Estimating with options to meet the District's budget
- d. Development of trades' scope of work, bidding, lowest bid or best value, and preparation of the GMP

6. Engineers Estimate: \$2.3M (excludes Owner & Construction Contingencies)

a. Preconstruction Allowance: \$50,0000

Important note:

Responses to inquiries and discussions occurring at this pre-proposal walk-through shall in no way change or modify the RFP documents. The RFP documents will be affected only by addenda issued prior to the due date.



RFQ-P#:

25-004

Project: DATE:

Madison Kitchen Modernization Project July 22, 2024 10:30 AM

TIME:

PLEASE PRINT LEGIBLY

Company	Phone	Email Address	GC/ SUB	Attendee Signature
LANDMARK	(914) 663 1953	Arontdaskolandmarkconst.nd	GC.	Mom C
Otto Construction	96-279-2256	Meralosa@offoconstruction.com	HP	Mu
Clark/Sullivan Construction	(916) 338-7707	Clare@clarksullivan.com	gc	O.
BRCO Constructor	916 253-9373	mothogo BRCO, con	GC	nn
Kings Roofing	209595-9574	ream@kings roofing inet	2	Pagam Com
(WS Construction	415-599-6545	charliejs. Cws agmail. com	GIC	412
STAMES	916-765-6750	AUSTINITHMES @SBJAMES.com	GC	
Abide Builders. In	1000	bidoabidebuildecs.com	60	af



RFQ-P#:

25-004

Project: DATE:

Madison Kitchen Modernization Project

July 22, 2024 10:30 AM

TIME:

PLEASE PRINT LEGIBLY

Company	Phone	Email Address	GC/ SUB	Attendee Signature
All Ahaud Building:	(916/385-9629	allahauthvildin) Inc Oyokoo.co	Cal	1
711 K(COO) (101(E)O)		alla have homes parce governo		V
			THE PROPERTY OF THE PROPERTY O	
	• .			
			A STATE OF THE STA	



RFQ-P#:

25-004

Project: DATE:

Madison Kitchen Modernization Project July 22, 2024 10:30 AM

TIME:

PLEASE PRINT LEGIBLY

Company	Phone	Email Address	GC/ SUB	Attendee Signature
	530. 570. 2345 130	we bave-REM@sbcglmal.net) na
REU Construction		tschell35 Qyahov.com	GC	Ju had
PRO BUILDERS	9/6 (229 0373)	Sebastian Tasacproboilders.com	66	Jan Jan
Anderson Flooring	916-7/6-4365	Tim. Rushing Canderson A. com	Sub	Tres
NCCU	(510) 828,0345	Theinandez (QNCCRC.ORE'	de de	
FLINT	536-210-1614	JMATTHENS@FUNTBUILDERS.COM	GC	JA
RAGNIR ELECTRYC	(916) 585-7322	FRANK @ RAGNIR, COM	SUB EC	